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Addendum No. 1 

Contract No.: C204272  

WBS #:  48202.3.1  

Counties:  Bladen, Columbus and Robeson 

Project Description: Four (4) Express Design-Build Bridge Replacements in Division 6, 

Set B 

RE: Addendum No. 1 to Final RFP 

January 15, 2019 Letting  

To Whom It May Concern:  

Reference is made to the Final Request for Proposals dated December 5, 2018. We have 

since incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the 

web address as follows:  

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-

Details.aspx?let_id=Express-DB-Yr8-Winter-Div6B 

Please note that all revisions have been highlighted in gray and are as follows: 

The Cover Sheet has been revised. Please void the Cover Sheet and replace it with the 

revised Cover Sheet.  

The first page of the Table of Contents has been revised. Please void the first page in your 

proposal and replace it with the revised first page.  

Page No.1 of the Project Special Provisions has been revised. Please void Page No. 1 and 

replace it with the revised Page No. 1. 

Page No. 50 of the Structures Scope of Work has been revised. Please void Page No. 50 

and replace it with the revised Page No. 50.  

http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Winter-Div6B
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Winter-Div6B
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If you have any questions or need additional information, I can be reached by telephone 

at (919) 707-6930.  

Sincerely, 

R. E. Davenport, Jr., PE 

State Contract Officer  

RED:eaf 

Cc: Mr. Greg Burns, PE  Ms. Virginia Mabry 

Mr. Christopher Werner, PE File 

Ms. Teresa Bruton, PE 



-- STATE OF NORTH CAROLINA-- 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, N.C. 

FINAL REQUEST FOR PROPOSALS 

DESIGN-BUILD PROJECT 

    TIP Projects B-6004, B-6006,  

B-6007 and B-6008

December 5, 2018 

Including Addendum No. 1 dated December 20, 2018 

VOID FOR BIDDING 

DATE AND TIME OF PRICE PROPOSAL OPENING:     January 15, 2019  AT 2:00 PM 

CONTRACT ID: C204272 

WBS ELEMENT NO.: 48202.3.1 

FEDERAL-AID NO.: BRZ-2269 (002) 

COUNTIES:  Bladen, Columbus and Robeson 

ROUTE NO. Various  

MILES: 0.249 miles 

LOCATION:  Replacement of Two Bridges in Bladen County, One Bridge in Columbus County and One 

Bridge in Robeson County 

TYPE OF WORK: DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 

NOTICE: 

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 

SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 

CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE 

PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 

___________ 
 5% BID BOND OR BID DEPOSIT REQUIRED 

___________ 
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*** PROJECT SPECIAL PROVISIONS *** 

CONTRACT TIME AND LIQUIDATED DAMAGES 
07/12/07 DB1 G04A 

The date of availability for this contract is February 25, 2019, except that the Design-Build 

Team shall not begin ground disturbing activities, including utility relocations (this does not 

include permitted investigative borings covered under a Nationwide Permit No. 6) until a 

meeting is held between the NCDOT, the regulatory agencies and the Design-Build Team. 

The Design-Build Team shall not begin ground disturbing activities in jurisdictional areas until 

the applicable permits have been acquired as stipulated in the Environmental Permits Scope of 

Work contained elsewhere in this Request for Proposals (RFP).  

The completion date for this contract is August 1, 2021. 

When observation periods are required by the special provisions, they are not a part of the work 

to be completed by the completion date and / or intermediate contract times.  Should an 

observation period extend beyond the final completion date, the acceptable completion of the 

observation period shall be a part of the work covered by the performance and payment bonds.   

The liquidated damages for this contract are One Thousand ($1000.00) per calendar day. 

INTERMEDIATE CONTRACT TIME # 1 through # 5 AND LIQUIDATED DAMAGES 
(3-22-07) DB G07

Intermediate Contract Times #1 through #3 are for the duration of road closure to complete all 

work per bridge site, including but not limited to the construction of all bridge, approach 

roadway and approach slab components, without the need for subsequent lane closures.  

Liquidated Damages for Intermediate Contract Times #1 through #3 are listed in the Table 

below:  

ICT 

Number 
County Str # Route 

Intermediate 

Contract 

Time 

(calendar 

days) 

Liquidated 

Damages 

1 Columbus 230313 SR 1159 150 $600 

2 Robeson 770108 SR 2269 165 $600 

3 Bladen 080198 SR1536 150 $600 

The Department will allow a maximum of five days of additional lane closure at the bridges 

listed above to solely address punch list items identified by the Engineer.  The additional five 

days are not included in ICT #1 through #3, and not subject to associated liquidated damages.  

As approved by the Engineer, lane closures will also be allowed for geotechnical borings and the 

relocation of utilities prior to the road closure at each bridge site, and therefore are not included  

1
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STRUCTURES SCOPE OF WORK 

Project Details: 

The Design-Build Team will be responsible for all structures necessary to complete the project in 

accordance with the table provided herein.  Reference the Project Special Provision entitled 

“Measurement and Payment” for a description of pay items and resolution of differences 

between the quantities and data provided herein and the final design prepared by the Design-

Build Team and approved by the Department. 

Bridge lengths for 080197, 230313 and 770108 are based on an end bent cap depth of 2’-6”. The 

bridge length for 080198 is based on an end bent cap depth of 4’-0”. 

All bridges shall be cored slab with a bituminous concrete overlay riding surface. Superstructure 

depths may vary per span if necessary. 

Design-Build Team shall provide a 42-inch Vertical Concrete Barrier Rail per Structures 

Management Manual on all bridges, except for bridge No. 080198 which shall have 1-Bar Metal 

rails. Precast Barriers will not be allowed. 

Note that the bridge lengths in the table below are from fill face to fill face and therefore may 

require adjustment to the length on any cored slab standard that the Design-Build Team may 

wish to use.  In lieu of adjusting these beam lengths, and at no additional cost to the Department, 

the Design-Build Team may elect to use the cored slab 5-foot increment standards and lengthen 

the fill face to fill face dimension as needed.  Regardless of the method chosen, the Design-Build 

Team shall ensure that the model used for FEMA compliance includes the correct span lengths 

and end points (end of beam). 
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